CITY OF ALBION

PRELIMINARY COST ESTIMATE
July 26, 2010
SHALLOW ALLUVIUM WELL (@ TH 3), AND NEW CHEMICAL FEED BUILDING

DESCRIPTION UNITS [QUANTITY| COST/UNIT | COST (2010 $)

TEST HOLES/TEST WELL (See Detailed Estimate) LS 1 $ 20,000]% 20,000
(1) NEW SHALLOW ALLUVIUM WELL (See Detailed Estimate) LS 1 $ 48,000]% 48,000
GRADING AND WELL HEAD EXTENTION AT EXSTING WELL #3 LS 1 $ 20,0001}8$ 20,000
ELECTRICAL MODIFICATIONS AT WELL #3 ) LS 1 $ 2,000} % 2,000
ELECTRICAL TO NEW WELL (1400" FT 1,400 $ 4513 63,000
GRADING AT NEW WELL LS 1 $ 8,000}% 8,000
ACCESS GRAVEL PATH TO NEW WELL FT 1,100 $ 1518 17,000
RAW WATER PIPELINE AND VALVES FROM NEW WELL (6") FT 1,500 $ 1518 23,000
MOBILIZATION & DIVISION 1 ITEMS LS 1 $ 50001 9% 5,000
BONDS & INSURANCE, GENERAL CONDITIONS LS 1 $ 5,000] % 5,000
BURIED SITE PIPE AND VALVES (6"} LF 200 $ . 201$ 4,000
SANITARY SEWER DRAIN LINE (6") LF 450 $ 4018 18,000
EARTHWORK & EXCAVATION LS 1 $ 2,0001 8 2,000
FINAL GRADING & SEEDING LS 1 $ 2,000] % 2,000
GRAVEL DRIVE & PARKING LS 1 $ 3,000 8 3,000
6' CHAIN LINK FENCE LF 800 $ 1018 8,000
FOUNDATION LS 1 $ 9,000] % 9,000
FLOOR SLAB LS 1 $ 3,000]$ 3,000
SITE BUILT BUILDING (12' WX 24' L X 12' H) | LS 1 $ 30,0001 9% 30,000
INTERIOR FINISHES & WALLS LS 1 $ 2,000 % 2,000
DOORS & WINDOWS LS 1 $ 500018 5,000
PAINTING & FLOOR COATINGS LS 1 $ 250018 3,000
CHLORINE FEED SYSTEM LS 1 $ 2,0001% 2,000
INTERIOR PROCESS PIPE, VALVES, METERS LS 1 $ 10,000} % 10,000
PLUMBING LS 1 3 2,000 % 2,000
HEATING, VENTING, COOLING LS 1 $ 10,000 % 10,000
NEW BUILDING ELECTRICAL LS 1 $ 10,000}]$% 10,000
INSTRUMENTATION & CONTROLS LS 1 $ 15000] 8% 15,000
INSTRUMENTATION INSTALLATION LS 1 3 50001% 5,000
STANDBY GENERATOR AT EACH WELL (2 RQD) EA 2 $ 10,000] % 20,000
PLANT SUBTOTAL $ 374,000
UNACCOUNTED FOR CONSTRUCTION ITEMS (10%) $ 37,000
TOTAL ESTIMATED CONSTRUCTION COST $ 411,000
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CITY OF ALBION

512,000 |: -

PRELIMINARY COST ESTIMATE
July 26, 2010
SHALLOW ALLUVIUM WELL (@ TH 3), AND NEW CHEMICAL FEED BUILDING
DESCRIPTION UNITS |QUANTITY| COST/UNIT | COST (2010 $)
OTHER PROJECT COSTS
Engineering
Preliminary Report $ 7,000
Design & Bidding $ 36,000
Construction Administration $ 18,000
Resident Observation (Part Time @ 9 months) $ 47,000
Pilot Study
Equipment Rental (Fe/Mn Pilot) $ -
Other Costs $ -
_Engineering . . ... .. e L $ -
Test Hole / Test Well/Well - Engineer/Hydrogeologist 1%
Water Testing $ 5,000
Surveying (Engineer)
Design - - $ 5,000
Construction Staking $ 10,000
Funding Assitance (Engineeer) $ 2,000
Environmental Assessment Assitance by Engineer $ 2,000
Construction Admin by Owner 3 -
Environmental Assessment . | Assume SRF Funding $ -
Archaeological Assume SRF Funding $ -
Geotechnical 3 3,000
Construction Materials Testing $ 3,000
Legal: Contracts, etc. $ 5,000
Land Purchase/Easements
Land & Easement Payments Acre 41% 25001 $ 10,000
Legal $ 2,000
Descriptions by Engineer/Surveyor : $ 2,000
Construction Interest (4.5% for 12 months) Assume SRF Fundin $ -
Contingencies (10%) $ 58,000
CDBG Administration $ -
TOTAL OTHER COSTS $ 227,000
TOTAL PROJECT COSTS $ 638,000
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